OFFICE OF THE EXECUTIVE ENGINEER, CHAMARAJANAGAR DIVISION, CHAMARAJANAGAR.

Tender Notification No. 3 dated 4th June 1969.

Sealed tenders in the prescribed forms in duplicate are invited from the Registered Contractors of appropriate classess specified in column No. 4 for the following works and will be received by the Executive Engineer, Chamarajanagar Division,, Chamarajanagar, upto 4 P.M. on 30th June 1969. They will be opened on the same date if possible in the presence of such tenderer or representatives as may choose to attend. Blank tender forms will be issued on payment of the amount prescribed for the sale of the form (Non-refundable) during the office hours on all working days from 23rd June 1969 to 28th June 1969 The competant authority reserves the right to reject any or all tenders without assigning reasons. Further particulars can be had from the Office of the Executive Engineer, Chamarajanagar Division, during office hours on all working days.

	Name of work	Estimated Amount put to tender	E.M.D.	Class of contractor who can tender	Cost of tender forms	Time limi for comple tion
	1	2	3	4	5	6
1	Additional facilities to Cocoon Market Buildings at Chamarajanagar.	12000	300	I to IV	Rs. 5	9 Months
2	Construction of a building for the installation of water treatment for the Silk Factory at Santhemarehalli.	8800	220	do	do	8 Months
3	Construction f Horticultural Office Building at Gundlupet.	22000	550	do	do	12 Months
4	Construction of sub-centre building in family planning centre at Chilakavadi in Kollegal Taluk.	9500	238	do	do	8 Months
5	Construction of sub centre building in family planning centre at Ponnachi in Kollegal Taluk.	9500	238	do	do	do
6	Construction of sub-centre building in family planning centre at Thellanur in Kollegal Taluk.	11000	275	do	do	do
7	Construction of sub-centre building in family planning centre at Yaragamballi in Yelandur Taluk.	11000	275	do	do	do
8	Construction of sub-centre building in family planning at Maddur in Yalandur Taluk.	11000	275	do	do	do
9	Construction of sub-centre building in family planning at Kannegala, Gundlupet Taluk.	9500	238	do	do	do
10	Construction of sub-centre building in family planning centre at Mangala, Chamarajanagar Taluk.	9500	238	do	do	do
11	Soling deviation road to G. T. Loop road from 7.1 KM. to 7.5 KM. and 8 to 10 KM. in Gundlupet Taluk.	22100	553	do	do	do
12	Construction of compound wall to Government Silk Filature at Mudigundam in Kollegal Taluk.	27064	678	I to III	do	12 Months
13	Constructing cocoon market building and staff quarters at Kuderu in Chamarajanagar Taluk.	40000	1000	do	do	18 Months
14	Constructing cocoon market building and staff quarters at Chilakavadi in Kollegal Taluk.	40000	1000	do	do	18 Months
15	Constructing single unit quarters for attenders attached to Cocoon market at Venkataiahnachatra in Chamarajanagar Taluk.	11000	275	I to IV	do	12 Months
16	Constructing single unit quarters for attenders attached to Coccon market at Santhemarehalli in Chamarajanagar Taluk.	11000	275	do	do	12 Months
17	Constructing officials quarters for the temple staff at Sri Mahadeswara Malai Hills in Kollegal Taluk.	69000	1725	do	do	24 Months
18	Construction of a quarters for Police Department at Sri M. M. Hills.	48300	1210	do	do	24 Months

577 ....., *Ex. Engineer.*